

OFFICE LEASE AGREEMENT

LANDLORD: PENN 1 OWNER LLC
(A Subsidiary of Vornado Realty Trust)

TENANT: BIOMED DIAGNOSTICS INC.

Premises: Twenty-Second (22nd) Floor
One Penn Plaza (PENN 1), New York, NY

Execution Date: August 1, 2026 (Draft for Negotiation)

LEASE AGREEMENT

THIS LEASE AGREEMENT (the "Lease") is made and entered into by and between Landlord and Tenant, as defined above. Landlord is a Delaware limited liability company with principal offices at c/o Vornado Realty Trust, 888 Seventh Avenue, New York, New York. Tenant is a Delaware corporation with principal offices at 500 Plaza Drive, Secaucus, New Jersey.

SECTION 1: DEMISED PREMISES AND TERM

- 1.1. **Demised Premises.** Landlord leases to Tenant the entire rentable area of the twenty-second (22nd) floor (the "Premises") of the building located at One Penn Plaza, New York, NY. The Premises contain a total rentable square footage of 45,000 Rentable Square Feet (RSF) measured to BOMA 2017 standards.
- 1.2. **Lease Term.** The term of this Lease shall be ten (10) years, commencing on the Commencement Date and expiring on the last day of the 120th full calendar month following the Commencement Date.

SECTION 2: BASE RENT

- 2.1. **Base Rent Payments.** Tenant shall pay Base Rent in equal monthly installments, except that the first six (6) months of Base Rent shall be abated as set forth in Section 4.

Lease Month Range	Base Rent Rate / RSF / Yr	Annualized Base Rent	Monthly Base Rent
Months 1 - 6 (Abated)	\$0.00	\$0.00	\$0.00
Months 7 - 60	\$95.00	\$4,275,000.00	\$356,250.00
Months 61 - 120	\$104.50	\$4,702,500.00	\$391,875.00

SECTION 3: COMMENCEMENT DATE AND LANDLORD DELAY

- 3.1. **Commencement Date.** The "Commencement Date" shall be the date on which Landlord delivers the Premises to Tenant Substantially Completed. The target Commencement Date is September 1, 2026.
- 3.2. **Landlord Delay Penalties.** If Landlord fails to deliver the Premises by October 1, 2026, Tenant shall receive one (1) day of additional Base Rent abatement (to be applied after the initial 6-month abatement period) for each day of delay. If delivery is delayed beyond December 1, 2026, Tenant may terminate this Lease.

SECTION 14: TENANT IMPROVEMENT ALLOWANCE

- 14.1. **TI Allowance.** Landlord shall provide Tenant with a TI Allowance of \$130.00 per RSF, representing a total sum of \$5,850,000.00, to be applied toward Tenant's initial alterations.
- 14.2. **Disbursement.** Landlord shall disburse the TI Allowance in progress payments: 50% (\$2,925,000.00) upon 50% completion of Tenant's Work, and 50% (\$2,925,000.00) upon substantial completion of Tenant's Work and Certificate of Occupancy issuance.

SECTION 22: TAXES AND OPERATING EXPENSES

22.1. **Tenant's Proportionate Share.** Tenant's Proportionate Share is **2.50%** (based on 45,000 RSF / 1,800,000 total Building office RSF).

22.2. **Base Year.** The Base Year for Taxes and Operating Expenses shall be Calendar Year 2026.

SECTION 6: USE AND SUBLEASING

6.1. **Use.** Permitted office and corporate administrative workspace use. Subleasing requires Landlord's consent, not to be unreasonably withheld, delayed or conditioned.

SECTION 10: NOTICES AND MISCELLANEOUS

10.1. Notices via overnight courier. Governing law of the State of New York, County of New York.

IN WITNESS WHEREOF, Landlord and Tenant have executed this Lease as of the date first written above.

LANDLORD:

PENN 1 OWNER LLC

By: Vornado Realty Trust, agent

By: _____

Name: Steven Roth

Title: Chairman & CEO

TENANT:

BIOMED DIAGNOSTICS INC.

By: _____

Name: Jane Doe

Title: Chief Operating Officer